

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE 1 OF 2 PAGES	
2. AMENDMENT/MODIFICATION NO. Amendment No. 0006		3. EFFECTIVE DATE 8/10/11		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable) 100031	
6. ISSUED BY Officer in Charge of Construction MCI-East 1005 MICHAEL ROAD, CAMP LEJEUNE NC 28547-2521		CODE bab		7. ADMINISTERED BY (If other than Item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(X)		9A. AMENDMENT OF SOLICITATION NO. N40085-10-R-0031	
				x		9B. DATED (SEE ITEM 11) 7/21/11	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 11)	
CODE		FACILITY CODE					

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Project 100031 Repairs to BEQ Building BB260

See Continuation Sheet

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

N40085-10-R-0031

Amendment 0006

Page 2 of 2

### Continuation Sheet

1. The contractor shall have temporary trailers ready for occupancy 90 days after contract award. Once trailers are ready for occupancy, the contractor shall allow 15 days for the Building BB-260 tenants to move into the trailers. During this 15-day period, the contractor shall move the tenant's office furniture into the trailers. The contractor shall move and store excess office furniture into, contractor furnished, weather tight ISO container. Contractor shall photograph, tag, record location, remove, and store office furniture as outlined in General Note 4 on A-101 of contract drawings. This furniture shall remain in the trailers/container for the duration of the renovation work. The contractor will then have 330 days to complete all work associated with the renovation of Building BB-260. Once the renovation of Building BB-260 is completed, the contractor will have 15 days to move the furniture and tenants back into the renovated facility. After tenants are back in building BB-260, the contractor shall have 30 days to remove temporary trailers and all associated temporary utilities and decking from the site. The contractor shall return the site to its original condition. The contract completion date is 480 days after contract award.

1. Add the following to the General Note 4 on sheet A-101 of contract drawings: "The contractor shall be responsible for transporting all refrigerators and microwaves to building 1212 or 1316 for storage, redistribution , or disposal."

2. Prior to demolition, create a "model room" in one room on the third floor next to the mechanical room, in each building. The "model room" shall be of completed construction of all trades. Receive approval from CM prior to the commencement of the entire building renovation.