

**Addendum # 3**  
**First Baptist Richlands**  
**August 25, 2011**

This addendum shall be considered as a part of the construction documents and acknowledged on the bid form.

1. The bid receipt has been delayed until 2:00 pm, Tuesday, August 30, 2011. They will be received in the Architect's office;

Brian Garrett Architect  
790-5 Sunset Blvd.  
Sunset Beach, NC 28468

2. Just to clarify, the kitchen equipment is not a part of the bid.

3. The General Contractors shall provide an allowance of \$1000 for drainage structures in the courtyard.

End of Addendum # 3.